

**ADDENDUM NO. 1**  
**TO THE BID PACKAGE FOR**  
**ONION VALLEY ROAD STORM DAMAGE REPAIR PROJECT**

August 14, 2019

The Addendum #1 modifies the Bid Package in two locations:


- Page iv – ‘Acting Director of Public Works’ changed to ‘Director of Public Works’
- Bid Item List (Pages 4 & 5) – ‘UNIT MEAS’ for Items 14 through 20 have been changed from Lump Sum (LS) to Each (EA)

Copies of the revised bid item list and Page iv sign-off sheet have been included with this addendum. Bidders must use bid sheet titled “Bid Form Addendum #1” to submit their bid.

Receipt of this addendum should be acknowledged by **inserting the number and the date of receipt on page 6** of the Bid Proposal Form. Failure to acknowledge receipt of this addendum on the Bid Proposal Form may be considered grounds for rejection of the bid.

If a bid is submitted, it should be with the understanding that the revisions contained herein are incorporated into the plans and specifications for the project and form a part of the contract to be executed for this work. It is requested that any contractors or subcontractors that may have been given plans or specifications for this project be advised of these contract revisions.

Inyo County  
Department of Public Works

  
\_\_\_\_\_  
Jake Trauscht  
Assistant Civil Engineer

August 14, 2019  
Date



20	CULVERT AND 8" CMP CLEANOUT	EA	1	\$	\$
----	--------------------------------	----	---	----	----

**TOTAL BID (IN NUMBERS)** \_\_\_\_\_

**TOTAL BID (IN WORDS)** \_\_\_\_\_

REVIEWED AND CHECKED BY: \_\_\_\_\_  
(For County Use)

Emma Bills  
County of Inyo  
Purchasing Department  
224 N. Edwards St.  
Independence, CA 93526

County's Purchasing Agent shall make a decision concerning the appeal, and notify the Proposer making the appeal, within a reasonable timeframe prior to the tentatively scheduled date for awarding the contract. The decision of County's Purchasing Director shall be deemed final.

County of Inyo  
Public Works Department



---

Michael Errante, P.E.  
Director of Public Works

Dated: August 2019